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INTER - UNIVERSITY  ACCELERATOR  CENTRE 

( An Autonomous Centre of UGC ) 

Aruna Asaf Ali Marg,  New Delhi - 110067 
 

NOTICE  INVITING  E - TENDER 
 
Tender  Number : IUAC/NIT/05/RK/2020-2021                                     Date : 14/06/2021 
 
Inter - University Accelerator Centre (IUAC) invites online bids  on behalf of the Director IUAC, New Delhi 
through e-procurement Portal under two bid system, viz., Technical and Financial bids, from eligible / 

experienced parties for the work/supply of  “Round the clock Operation and Maintenance of Electrical 

Installations” at Inter-University Accelerator Centre (IUAC) Campus, New Delhi – 110067.  
 

Tender Documents may be downloaded from Central Public Procurement (CPP) Portal free of cost 
https://eprocure.gov.in/eprocure/app. Aspiring Bidders who have not enrolled / registered in e-procurement portal 

should enroll / register before participating through the website https://eprocure.gov.in/eprocure/app. Bids 

should be submitted online only at website: https://eprocure.gov.in/eprocure/app. Tenderers / Contractors / 
Bidders are advised to follow the instructions provided in the e-procurement portal. Bid documents may be 
scanned with 100 dpi with black and white option which helps in reducing size of the scanned documents. 

Only bids received through e-procurement portal will be considered for opening. Bids not covering full scope 
of work/supply of the products/goods will be rejected and only complete bids will be considered. IUAC 
reserves the right to accept / reject any / all tenders in part / full without assigning any reasons whatsoever, 
and the decision of IUAC in this regard will be binding on all the bidders. 
 

As per notification no. F/9/4/2020-PPD dated 12.11.2020 issued by Ministry of Finance, Department of 

Expenditure, Govt. of India, bidders have to submit “Bid Security Declaration” accepting that if they 

withdraw or modify their bids during period of validity etc., they will be suspended for the time 

specified in the tender documents”.  Tenderers registered with MSME/NSIC (the unit being registered for 
the item/work tendered)are required to upload copy  of valid registration certificate in the website 
https://eprocure.gov.in/eprocure/app along with technical bid. 
 

Bidders are advised to note that they should necessarily submit their financial bids in the format provided and 
no other format is acceptable. If the price bid has been given as a standard .XLS BOQ Format with the tender 
document, then the same is to be downloaded and to be filled and submitted online without modifying the 

format.  If the BOQ file is found to be modified by the bidder, the bid will be rejected. 

Any Corrigendum / Amendments in respect of above tender shall be issued on website  

https://eprocure.gov.in and www.iuac.res.in  only. Bidders should take into account any corrigendum 
published on the tender document before submitting their bids. The Director, IUAC reserves the right to 
accept/reject any/all tenders in part/full without assigning any reasons thereof. 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.iuac.res.in/
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INTER–UNIVERSITY ACCELERATOR CENTRE 

ARUNA ASAF ALI  MARG 

POST BOX NO. 10502 

NEW DELHI-110067 
 
 

E-TENDER DOCUMENT 

 

Name of the Work : Round the clock Operation and Maintenance 

of Electrical Installations at Inter-University 

Accelerator Centre (IUAC) Campus, New 

Delhi – 110067.  
 

Estimated Amount 

 

             

: 

 

 

Rs. 38 Lakh per annum 

Last Date and Time of Submission of 

Tender 

: 06/07/2021  at 3.00 PM 

 

Date & Time for Opening of Tender 

(Tech. Bid-Part-A) 

: 07/07/2021 at 3.30 PM 

 

Date & Time for Opening of Tender 

(Price Bid-Part-B) 

: To be intimated to technically qualified 

bidders 

 

 

Contact persons : Administrative Officer (S&P), 

Email : iuacstores@gmail.com 

Phone : 2412 6018, 2412 6022  
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1. INSTRUCTION TO BIDDERS FOR ONLINE BID SUBMISSION 
 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal.  The instructions 
given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids in accordance with 
the requirements and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app . 

1.1 REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal 
(URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the CPP 
Portal which is free of charge. 

2) As part of the enrollment process, the bidders will be required to choose a unique user name and assign a 
password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as part of the registration 
process. These would be used for any communication from the CPP Portal. 

4) Bidder then logs in to the site through the secured log-in by entering their user ID / password 

1.2 SEARCHING FOR TENDER DOCUMENTS 

1. There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by 
several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. 
There is also an option of advanced search for tenders, wherein the bidders may combine a number of search 
parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 
tender published on the CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective „My Tenders‟ folder. This would 
enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document. 

3. The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification / help from the Help desk. 

1.3 PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before submitting 
their bids. 

2) Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which the bid 
documents have to be submitted, the number of documents - including the names and content of each of the 
document that need to be submitted. Any deviations from these may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS /JPG formats. Bid documents may be scanned with 
100 dpi with black and white option which helps in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard documents which are required 
to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, 
annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or „‟Other 
Important Documents‟‟ area available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 
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1.4 SUBMISSION OF BIDS 

1. Bidder should log into the site well in advance for bid submission so that they can upload the bid in time 
i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues. 

2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document. 

3. Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format with the 
tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BOQ file, open it and complete the white coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the details 
have been completed, the bidder should save it and submit it online, without changing the file name. If the BOQ 
file is found to be modified by the bidder, the bid will be rejected. 

4. The server time (which is displayed on the bidders‟ dashboard) will be considered as the standard time 
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should 
follow this time during bid submission. 

5. All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid 
opening. The confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption 
technology. Data storage encryption of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers/bid openers public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 

6. The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers. 

7. Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid Submission” in the 
portal), the portal will give a successful bid submission message & a bid summary will be displayed with the bid 
no. and the date & time of submission of the bid with all other relevant details. 

8. The bid summary has to be printed and kept as an acknowledgment of the submission of the bid. This 
acknowledgment may be used as an entry pass for any bid opening meetings. 

1.5 ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained therein should be 
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general 
may be directed to the 24x7 CPP Portal Help desk. The contact number for the help desk is 1800 3070 2232. 
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PROFILE OF THE TENDERER (On Bidder's letterhead) 

 
 

Name of the Firm / Organization : 

 
Address  : 
 

 

Telephone No. / Mobile No. & Name of 

the Contact Person : 
 

Fax No. : 

 
E-mail ID : 

 
Month and Year of establishment : 

 
Name of proprietor / partners/director   : 
 

No. of years of experience in this field, 
with Reference, Certificates    : 

 
Annual Turnover during the last three years 
(Enclose copies of Audited Financial 
Statement) 

2017-18 : 
2018-19 : 
2019-20 : 

 
Whether the firm is an Income Tax 
Assessee? If so please give the details of 
PAN No.  : 

 
GST Registration No. : 
 

12.    Name of the OEM and address                   : 
          (if applicable) 
 

Signature of the Tenderer &Seal 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

Date: 
To, 
The Director 
IUAC, New Delhi-67 
 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: IUAC/NIT/ 

Name of Tender / Work: -  

 

Dear Sir, 

 

I/ We have downloaded / read and examined the tender document(s) for the above mentioned Tender /Work 
from the web site(s) namely: 

 

__________________________________________________________________________________ 

as per your advertisement, given in the above mentioned website(s). 

 

1) I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
(including all documents like annexure(s), schedule(s), etc .,), which form part of the contract 
agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein. 

2) The corrigendum(s) issued from time to time by your department/ organization too have also been taken 
into consideration, while submitting this acceptance letter. 

3) I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 
corrigendum(s) in its totality / entirety. 

4) I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking. 

5) I / We certify that all information furnished by the our Firm is true & correct and in the event that the 
information is found to be incorrect/untrue or found violated, then your department/ organisation shall 
without giving any notice or reason therefore or summarily reject the bid or terminate the contract, 
without prejudice to any other rights or remedy. 

 

Yours Faithfully, 

 

 

 

                                                 (Signature of the Bidder, with Official  Seal) 
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2: COMMERCIAL AND GENERAL CONDITIONS  
 

2.1 Submission of Tender: Tenders should be uploaded on  GEM  portal in two parts separately, i.e. 
"Technical Bid" (Part-A) and "Price Bid / BOQ)" (Part-B). No other mode of submission will be accepted.  Any 
clarifications/amendments/corrigenda etc., to NIT before last date of submission of bid will only be available on 
our website: www.iuac.res.in. Therefore bidders are advised to keep visiting our website.  

2.2 Technical Bid (Part-A)  : In this bid the bidder should upload his company profile, organizational setup, 
credentials, list of plant, machinery & tools in his possession.  The following documents are essentially to be 
submitted with technical bid for qualification. Price bid of only those bidders will be opened who are technically 
qualified. 

1. Earnest money  undertaking 

2. Copy of valid Electrical Contractor's license. 

3. Entire NIT (except Price bid) duly signed & stamped by the bidder as a token of acceptance of the NIT 
conditions 

4. Copy of work orders for "Round the Clock Operation and Maintenance of Electrical installations having 
11kV Electrical sub station of minimum 1000 kVA transformer, DG sets, office buildings and campus etc” 
successfully executed during the last 7 years  for Govt / Autonomous Body / PSU / Ltd / reputed Pvt Ltd 
companies in the following manner:  

 
(i) Three similar works, each of the value not less than Rs 15.2 lakh per annum or 
(ii) Two similar works, each of the value not less than Rs 22.8 lakh per annum or 
(iii) One similar work, each of the value not less than Rs 30.4 lakh per annum. 
 

5. Satisfactory work completion certificate of above works from client with contact details. The work order 
and completion certificate should be for the same work. 

 
6. Proof of ESI, EPF and GST registration. (Tender of unregistered bidders shall not be entertained). 

 
7. Profile of the tenderer on letter head along with the copies of the audited statement of annual turnover of 

the Firm/Company during the last three financial years (2017-18, 2018-19, 2019-20). 
 

8. IUAC reserves the right to visit the working sites mentioned by bidders as proof of experience to ascertain 
the quality of service rendered. The bidder will have to arrange for such visit 

 

2.3 Price Bid (Part-B):  

2.3.1 The rates for Sl. No.1 in PRICE BID  are mentioned taking into consideration prevailing minimum wages 

applicable in Delhi as on 01.10.2020. However, in case of any revision of minimum wages by GNCT, Delhi 
during the contract period, the difference will be reimbursed by IUAC.     
 

In this bid the bidder is required to quote his rates/prices against sr. no. 4, 5, & 6 of Annexure-XI & all itemized 
rates in Annexure-XII & %age in Annexure-XIII.  The quoted prices shall be exclusive of GST or any other 
applicable taxes by Govt. bodies. These shall be reimbursed from time to time on actual basis on claim and with 
required documentation. The bidders should quote unconditional rates.  

No payment other than as specified in the price schedule for each item and which has been accepted by the 
bidder, shall be payable to the successful bidder. 

2.3.2 Financial bids quoting “NIL” consideration or “Zero percent or its derivatives upto 0.9999 percent and 
thereof” a service charge (Overhead and Profit) shall be rejected summarily. (As per OM No. 29/(1)/2014/PPD 
dated 28/01/2014 of Dept. of Expenditure, Ministry of Finance and OM No. 31/14/1000/2014-GA dated 
17/09/2014 of Deptt. Of Commerce, Ministry of Commerce & Industry).   
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2.3.3 Quoting unduly lower rates:  

(I) The bidder has to quote all rates and overhead & profit charge that takes care of consumables, uniform, shoes, 
tools etc, TDS, supervision, all the statutory charges relating to this contract, etc.; and reasonable margin 
thereafter. The Centre has responsibility as Principal Employer and would like to ensure that unduly lower rates 
of overhead & profit charge will not lead to complaints from workers such as delay in payment, improper 
reduction in wages, seeking monetary return by the bidder from the workers, etc. thereby affecting the 
performance of the workers.  

            (ii)  The bidder may be asked to justify all the rates and charges in case the IUAC finds the amount as “absurdly 
low”. The decision of the IUAC on quote for being “absurdly low” shall be final. These charges once fixed will 
remain fixed for the entire duration of the contract or for period of subsequent extension(s) and will not vary with 
the wages, minimum or otherwise.  

           2.3.4 Decision on reasonability of rates:   

(i) IUAC reserves right to take a view on the reasonability of the  amount of all rates and overhead & profit 
charges. The decision of the Centre in this regard shall be final and binding. No representation will be entertained 
and replied to.  

            (ii) If the Centre considers that the rates quoted by the bidder is not feasible, such tender shall be treated as non-
responsive and the tender with the next higher rate shall be evaluated and this process will be iterated till a tender  
with reasonable rates is found and the work will be awarded to such bidder only. 

2.4 Earnest Money: As per notification no.F.9/4/2020-PPD dated 12.11.2020 issued by Ministry of Finance, 
Department of Expenditure, Govt. of India, all the bidders have to submit EMD Declaration as per format  
attached as Annexure-X.   

2.5 Validity of Tender: The Tender shall be valid for our acceptance without any change in rates and NIT 

conditions for a period of 90 days from the date of submission of price bid. 

2.6 Duration of Contract: 

(i) Initial period for providing services as per the tender documents shall be valid for a period of one year 
with a provision to extend beyond one year on the same terms and conditions as agreed to, for the initial 
period.   

(ii) The contract time shall be reckoned from the date of issue of letter of acceptance or the specific date 
indicated in the letter of acceptance. 

2.7 Terms of Payment  

Contractor will be paid for the monthly maintenance and minor works as per the details below 

(i) Operation & Maintenance  

• Monthly bill shall be raised by the contractor after successful completion of every month as per schedule of 
prices quote in annexure-XI for operation & maintenance. The contractor should submit the bill on 1st day 
of every calender month. The payment shall be made after due certification of the monthly bill by the 
Engineer-In-Charge, who may at their discretion effect deductions for non-performance or 
delayed/improper work. The payment will always be made through ONLINE bank transfer after statutary 
deductions . 

• Amount towards mandatory requirements such as EPF, ESI shall be paid by IUAC only on submission of 
relevant authenticated documents. It is mandatory for the contractor to submit the employees wage bill 
along with EPF and ESI receipts, ECR statement, paid wages sheet duly signed by the employees and the 
copy of attendance record. 

(ii) Additional Minor Works 
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Separate work order shall be placed for additional minor works for which the rates are available in the 
Schedule of Prices (see Annexure-XII).  Contractor shall raise the bills for such completed works and shall 
be paid on certification from the engineer-in-charge. 

(iii) Additional Manpower  

Separate work order shall be placed for additional manpower if IUAC requires for which rates shall be 
taken from prevailing minimum wages notified by Delhi Govt. along with applicable taxes at that point of 
time with the additional % age as quoted in Schedule of Prices (see Annexure-XIII).  Contractor shall raise 
the bills for such manpower and shall be paid after certification from the engineer-in-charge. 

2.8 Scope of Work: Detailed scope of work, special terms and conditions of this contract, equipment covered and 
other details are enclosed with this NIT as per annexure-I to annexure-VII. 

2.9 Labour Escalation: Contractor will be paid actual reimbursement of the increased wages paid to his workers 
on the basis of increase in statutory minimum wages as announced by Delhi Govt. from time to time. Other than 
the above no escalation  shall be paid during the entire contract period. 

2.10 Labour Laws: The contractor shall abide by all the prevalent rules and regulations related to labour laws, 
accident, workmen compensation act, workmen insurance, ESI, EPF, etc. This will be the sole responsibility of 
the contractor. IUAC will not be a party at any stage in any of the disputes relating to the above. In case, any 
liability arises due to non-conformance by the contractor, under no circumstances IUAC will be liable for the 
same. 

2.11 Performance Security Deposit: On award of work, the contractor shall furnish a Bank Guarantee valid for 
the entire contract duration plus three months equivalent to one month charges of the awarded works as per 
Annexure-XI. In case of extension of contract after the first year, fresh bank guarantee for the extended period has 
to be submitted.Security deposit will be refunded within 3 months after completion of contract and after the 
agency finally settles payment/transfer of Provident Fund to all its workers deployed in the Centre during the term 
of the contract.  

2.12 Deviations: The tenderers are advised not to deviate from the technical specifications/items, commercial 
terms and conditions, terms of payment and arbitration etc. 

2.13 Site Conditions: The tenderer in his own interest, visit the site and familiarize himself with site conditions 
before quoting his rates. No Compensation on account of any site difficulties will be entertained, at a later date, 
after award of the works. The plant and machinery will be handed over to the contractor on “As is where is basis” 
and the entire liability of smooth Operation and Maintenance of the systems will rest with the successful bidder. 

2.14 Correspondence: All the correspondence in respect of tender/contractual obligation shall be addressed to 
A.O. (S&P), Inter-University Accelerator Centre (IUAC), P.B. No. 10502, Aruna Asaf Ali Marg, New Delhi-
110067. 

2.15 The Centre reserves the right to reject any or all the tenders in full or in part without assigning any reasons 
whatsoever and the decision of the IUAC in this regard will be binding on all the bidders. Tenders not complying 

with any of the provisions stated in this tender document are liable to be rejected. Director, IUAC reserves the 

right to accept or reject any tender without assigning any reason and does not bind himself to accept the 

lowest tender. 

2.16 Tender once submitted will remain with IUAC and will not be returned to the bidders. 

2.17 Termination of Contract:- The Director, IUAC reserve the right to terminate the contract immediately on 
account of poor workmen ship, failure to mobilize the site within 15 days, non-compliance of set norms/ 
specifications for the works, delay in progress of work, violation of any contract provisions by the contractor. In 
such cases, the Bank Guarantee equivalent to one month's contract value held with IUAC and the EMD will be 
forfeited. The contract can also be terminated at the request of either party. In such cases, the contractor is liable 
to give two months notice period or else to pay two months O&M bill value in-lieu of the notice period. 

2.18 Manpower: UAC reserves the right to increase or decrease the manpower as per requirements during the 
execution of the works. 
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2.19 Any dispute arising out of this contract will be subjected to jurisdiction of New Delhi/Delhi.  

Accepted 

          (Signature of Bidder)  

 

Note:- Entire NIT (except price bid) is to be attached with 'Technical bid (Part-A)" duly signed & stamped 

by the bidder. 
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3: SPECIAL CONDITIONS OF CONTRACT 

 

3.1  GENERAL: 

 
3.1.1 The special conditions of contract shall be read in conjunction with the General conditions of the 
contract and all other documents forming part of this contract. Not withstanding the sub divisions of the 
document into these separate sections, every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be with and into the document as far as it may be applicable to do so. 
 
3.1.2 Where any portion of the general conditions of the contract is repugnant to or at variance with any 
provision of  special conditions of contract, then unless a different intention appears, the provision of special 
conditions of contrary shall be deemed to override the provisions of general conditions of the contract and shall 
be to the extent of such repugnance or variance prevail. 
 
3.1.3 Wherever it is mentioned in the tender documents that the contractor shall perform certain works or 
provide  certain facilities, it is understood that the contractor shall do so at his cost, being deemed to be part of 
the  relevant item in the schedule of rates whether expressly stated or not. 
 
3.1.4 All works shall be carried out with due regard to convenience of the occupants for its normal 
functioning. For arrangement/shutdown work within IUAC, instructions of the Engineer-in-charge shall be strictly 
observed. 
 
3.1.5 All work shall be done in a neat workmanlike manner. All debris must be cleaned and disposed off. No 
extra  cost shall be paid on this account. 
  

3.1.6 LOCATION:  The IUAC campus is located on Aruna Asaf Ali Marg, near Kishangarh village, Vasant 
Kunj, New Delhi-110067, on the way to Fortis Hospital Vasant Kunj from Ber Sarai.  
 

3.2 SCOPE OF WORK: 

 

Brief Description and Scope of Services 
 

1.  The Campus of Inter-University Accelerator Centre (IUAC) is built over a prime land of approximately 25 
acre located on the Aruna Asaf Ali Marg, New Delhi-110067. The Centre has within its premises the following 
building structures:- 
 
a)  Main Lab Cum Administrative Building  
b)  Auditorium Building 
c) Utility Building – I, II & III 
d) Engineering Building 
e) LEIB building 
f)  Sub-station building 
g) Helium Compressor building 
h) Beam Hal-I, II & III,FEL  
i) Generator building 
j) Hostels, Dining Hall, Guest House blocks 
k) Flat lets block}   12 Flats 
l) Phase - I Housing complex }    Total 105 Flats 
m) Phase - II Housing complex} 

 

The residence population of the campus comprising of the officials with their families, students/ users and 
contractual staff working round the clock is approximately 600. It consists of providing prompt and efficient 
operation and maintenance of complete electrical installation that covers all the internal and external electrical 
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installations, sub stations, DG sets, UPS installations, Housing Colonies, Street lighting and earthing installations 
of campus of IUAC up to the entire satisfaction of Engineer-in-charge. 
 
The prime objective of the work under this contract consists of providing prompt and efficient operation and 
maintenance of complete electrical installation that covers all the internal and external electrical installations, sub 
stations, DG sets, UPS installations, Housing Colonies, Street lighting and earthing installations in the 25 acre 
campus of IUAC up to the entire satisfaction of Engineer-in-charge. The rates quoted shall include cost for all 
essential and contingent works, which although not specifically mentioned in this contract, but necessary for 
completion of the work to the entire satisfaction of Engineer-in-charge.  This shall include the cost of all required 
tools/tackles, plants, machinery and manpower etc. The contractor shall have to deploy the following minimum 
manpower during the period of contract for round the clock operation and maintenance work.  
 

3.3 SUPPLY OF MANPOWER  BY THE  CONTRACTOR 
 

NUMBER OF MANPOWER ENVISAGED IN THE PROPOSED TENDER  

S. No. Details Category Nos. Qualification Experience Remark 

(Working hours) 

    

 General Shift          

  Supervisor Graduate 
and above 

1 3 years 
Diploma in 
Electrical/ 2 
years ITI in 
Electrician 

2 years for Diploma 
/ 6 years for ITI in 
electrical 
maintenance 

9.00am to 6.00pm except 
Sunday/ holiday(at 
discretion of Engineer-
in-charge) 

    

  Electrician / 
DG Operator 

Skilled 1 2 years ITI in 
Electrician 

2 years in electrical 
maintenance 

9.00am to 6.00pm except 
one weekly off 

    

  Helper Semi-
skilled 

2 10th class 2 years in 
electrical 
maintenance 

9.00am to 6.00pm except 
one weekly off 

 In Shifts          

  Electrician  Skilled 6+1 
(reliever) 

2 years ITI in 
Electrician 

2 years in electrical 
maintenance 

8 hourly shift, One 
weekly off through 
reliever 

    

 Total   11    

Note: IUAC reserves the right to increase or decrease the manpower as per requirements during the 

execution of the works. 
 

3.4  QUALIFICATION, LICENCE AND MINIMUM  AGE OF WORKMEN: 
 

3.4.1 The Contractor should posses valid ‘A' class electrical contractor license valid during current year 
issued by the competent authority. 

 

3.4.2 The Contractor shall deploy only experienced, highly skilled grade ‘A’ class electrician and semi 
skilled grade helpers who are capable of handling / maintaining of various equipments and systems 
covered and their minimum wage should be conforming to the latest minimum wage declared by the 
concerned authorities. No provision of overtime is left in the scope of work. The workmen deployed by 
the contractor should also possess necessary license/ certificate etc. if required under any law, rules and 
regulations issued by the appropriate authority. Frequent replacement of workmen, causing 
disturbances in work site will not be entertained.  
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3.4.3 Contractor should depute a Site Supervisor having qualification of 3 year Diploma in Electrical 
Engineering with a minimum of 2 years experience or an ITI Electrician certificate with minimum 6 
years of experience in electrical maintenance including 2 years as supervisor. Site Supervisor  shall 
execute routine Operation and Maintenance works and shall take instructions from IUAC Engineer  for 
execution of minor additional works. 

 

3.5  OPERATIONAL  INSTRUCTIONS: 
 

3.5.1 The contractor has to ensure the promptness in service and this is basically the essence of the contract. 
The contractor has to ensure close to 100% uptime of the systems. All endeavors will be made by the 
contractor to restrict to preventive maintenance and unforeseen outages will be kept to the minimum.  

 

3.5.2 There should be 3 shifts in a day equally spaced. There should be a minimum of 1 Supervisor, 1 
electrician and 2 helpers in general shift  besides a dedicated minimum 2 Electricians for each shift i.e. 
for all 3 shifts for maintaining high up time of electrical systems. Reliever will relieve shift electricians 
and will work in general shifts for the remaining days of the month. IUAC reserves the right to increase 
or reduce the strength according to requirements during the contract. 

 

3.5.3 General shift shall be from 9:00am to 6:00pm except Sundays as it will be ‘off’ day for general shift 
personnel. Saturdays and public holidays shall be working days for all the general shift personnel. 
National holidays will be ‘off’ days for all the general shift personnel. Supervisor may avail ‘off’ on 
public holidays solely at discretion of Engineer-in charge. Engineer-in charge at his discretion may 
make changes in the general shift timings as per the site requirements. 

 

3.5.4 In addition to the above, three National Holidays (26th January, 15th August and 2nd October) and any 
special mandatory holidays as declared by Govt. of India from time to time should also be given to the 
manpower. The amount to be incurred by the contractor towards this will be reimbursed by IUAC in 
respective months. 

 

3.5.5 In case of Supervisor proceeding on leave, Contractor must make prior alternate arrangement for the 
same and duties shall not be unattended. 

 

3.5.6 Site working has to be arranged by the contractor all the year round including Sundays and Holidays. 
Furthermore the maintenance gang has to be so arranged by the contractor that it is geared / available 
for breakdown maintenance work 24 hours of the day. Contractor may have to deploy additional 
maintenance gang depending upon the requirement, which should be geared-up for 24 hours breakdown 
maintenance works, in-addition to minimum manpower specified. 

 

3.5.7 While all efforts will be made to complete the maintenance activities in the normal hours, yet if the 
situations so warrant then the maintenance has to be done even beyond the normal hours without any 
extra cost. All manpower proposed to be deployed should be got interacted and approved by Engineer-
in-charge before deployment at site. Documentary evidence of qualifications and experience to be 
furnished before deployment of manpower. 

 

3.5.8 The successful bidder should depute two responsible people one week before actually taking over the 
system to get acquainted with the system without any extra cost to IUAC. 

 

3.6 SUFFICIENCY OF TENDER: 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates stated in the schedule of rates, which shall cover 
all his obligations under the contract and all matter and things necessary for proper completion of 
works. 
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3.7 PAYMENT: 
                Refer clause 2.7 of Commercial & General Conditions of Contract. 

 

3.8        MINIMUM WAGES:  
 

3.8.1 Minimum wages shall be as per “National Capital Territory of Delhi Govt.”, Employees Provident 
Fund (EPF) is calculated on a salary amount of Rs.15000/- and ESI applicable on minimum 
consolidated wage.  The monthly wages to be paid to the personnel shall never be less than the 
minimum wages declared by the labour department of Govt. of Delhi from time to time in addition to 
benefits like EPF/ESI. In case of revision in wage by Govt. of Delhi from time to time, the difference 
shall be paid on submission of paid wage sheet. If contractor wishes to pay more than minimum wages 
to his manpower, the same may be paid from over head & profit component. 

 

3.8.2 Total monthly amount will be revised on increase/decrease of minimum wages as per notification of the 
Govt. of (National Capital Territory) NCT of Delhi and as per manpower strength. 

 

3.8.3 Site Engineer/Supervisor shall be paid a monthly salary at least of the category ‘supervisory staff 
(graduates and above) category’ with all additional benefit such EPF & ESI etc.  

 

3.8.4 Amount towards mandatory requirements such as EPF & ESI shall be paid only on submission of the 
relevant authenticated documents. It is mandatory for the contractor to submit the employees wage bill 
along with EPF & ESI receipts, ECR statement, paid wages sheet duly signed by employees and the 
attendance record. 

 

3.8.5 On deployment of worker(s), within two months, the contractor will provide Universal Account 
Number (UAN) for Provident Fund remittances along with other relevant details to the workers 
concerned and to the Centre for verification. Non-compliance of the foregoing requirements may lead 
to withholding of monthly payment of contractor besides other punitive measures as deemed fit to the 
Centre. 

 

3.8.6 Submission of bill/receipt on account of payment made to statutory bodies/authorities i.e. ESI, EPF, 
Service Tax/GST etc. need to adhere with strict compliance.  Non-compliance in regard to above may 
lead a penalty of Rs.5,000/- and Director's decision will be full and final as far as release of payment to 
the agency is concerned. 

 

3.8.7 There won't be any deductions e.g. advance etc. from the employee’s wages in the Wages Sheet except 
absenteeism. 

 

3.9 MONTHLY WAGES: 

 
3.9.1 The monthly payment of wages to the manpower shall be made directly by the contractor on last 

working day of each month (30th/ 31st) and no amount shall be deducted from the wages of the workmen 
by way of the commission.   The wages should always be paid through ONLINE bank transfer directly 
to the worker's bank account. 

 

3.9.2 IUAC may at its discretion depute its representative to witness the payment. In case contractor fail to 
make above payment IUAC reserves the right to deduct the amount from monthly bills and make 
payment to the workmen and recover the amount so paid along with 10% overheads from the 
contractor's bill.  

 

3.9.3 Delay in making monthly wages to his staff working at IUAC will be considered as disqualification on 
Contractors part and this will lead to termination of the Contract. In such a case IUAC’s decision will 
be final. 
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3.10     PENALTY CLAUSE: 

 

 100% of daily minimum wage will be deducted for each unattended duty. If staff is absent for more 
than 2 days, contractor should make alternative arrangement immediately failing to do so will attract a 
penalty decided solely by the Engineer-in-charge.  

 

 If the maintenance activities are not carried out as per the response time indicated in the Annexure - IV, 
suitable deductions on proportionate basis will be made from contractor's bills and the Engineer-in-
charge reserves the right to determine the amount in question. 

 

 If the breakdown activities are not attended to on emergency basis as per response time indicated in the 
Annexure - IV, suitable deductions on proportionate basis will be made from contractor's bills and the 
Engineer-in-charge reserves the right to determine the amount in question. 

 

 Cleaning/Clearing of waste material/ debris etc. from the repair/work site will be the responsibility of 
the Contractor. Non compliance of this will also lead to imposition of fine Rs.100/-for each occasion on 
the contractor, which will be deducted from his bill. 

 

 Entire battery cost shall be recovered if any battery fails due to drying or low specific gravity of battery 
electrolyte or mishandling by the workmen. In such a case decision of Engineer-in-charge shall be final 
and binding. 

 

 In case of non availability of sufficient consumables / tools/ instruments at site, contractor shall be 
given time of 24 hours to arrange the same. If fail to, IUAC shall arrange the same on its own and 
recover actual expenditure from the Contractor along with 10% Departmental charges. 

 

 Safety shoes and uniform is mandatory and same shall be arranged by the contractor within 15 days of 
taking over site. In case of failure to adhere the same, it may be arranged by IUAC and actual 
expenditure will be recovered from Contractor's bills along with 10% departmental charges. 

 

3.11 SUPPLY OF MATERIAL: 

 
 All required material shall be supplied by IUAC. However contractor has to give list of minimum stock 

of essential items to be maintained by the Department at site. The contractor shall assist in preparation 
of the spare parts list for various items required for day-to-day operation and maintenance work. 
Contractor shall provide his Supervisor with stock book so that all the material consumed in the 
maintenance gets recorded in with the Engineer-in-Charge. 

 

3.11.1   Registers/log books: contractor at all times shall procure and maintain all required stationaries such as 
Sub station Log book/ D.G. Set  Log Books etc required for which no extra cost will be paid. 

 

3.11.2  Consumables: Contractor at all times shall procure and maintain stock of consumable as per the  
 Annexure-IX. 

 

3.11.3   Tools and tackels,: The contractor will provide all the necessary tools, equipments as per annexure-VIII. 
 

3.11.4   Safety Shoes: The contractor shall provide one pair of safety shoes of Liberty make Art NO. 7198-
 01(N), 2198-319/ BATA/ Action Make to each of the employee deployed at site including two pairs of 
socks. Any other equivalent make /model of shoe shall be got approved by IUAC before procurement of 
the same.  They are deemed to be included in the contractors scope and to be quoted in item no -5 of 
 annexure-XI. 
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3.11.5   Uniform: The contractor shall provide two pairs of stiched uniform to each of the employee deployed at 
site. The quality/ color of the fabric should be got approved by IUAC before  procurement of the 
same. In the event of extension of the contract after first year, fresh pair of uniforms (2 Pair) to be 
provided to each employee deployed at site. They are deemed to be included in the contractors scope and 
to be quoted in item no -5 of annexure-XI.  

 

3.12 SAFETY AND SECURITY RULES GOVERNING THE CONTRACTOR'S EMPLOYEES 

WORKING IN THE CENTRE'S PREMISES: 
 
3.12.1 Contractor shall take all necessary precautions and abide by relevant rules of safety including explosive 

rules and regulations and such other rules and regulations framed for working in industrial 
/office/residential setups.  The contractor shall also take such other additional precautions and the Engineer-
in-charge may direct resort to such other additional safety measures from time to time. 

 
3.12.2 The contractor shall be responsible to enforce in his workforce strict discipline and safety consciousness 

required to be observed in official atmosphere and shall ensure that the work is carried out under constant 
supervision by competent supervisors who are adequately informed and experienced for handling the work 
in such an environment. 

 
3.12.3 Without prejudice to the generality of the provisions under “Rules governing the Contractor's employees 

working in the Centre's premises” contractor shall take necessary precautions to ensure that no damage, 
whatsoever is caused to the existing things, facilities within the working area. In case contractor fails to 
adhere  to this stipulation and if damage to the facilities results due to his manpower's negligence, the 
contractor shall be held responsible to compensate IUAC for such damage caused, as assessed by the 
Engineer-in-charge. 

 
3.12.4 The contractor's employees working in the IUAC campus shall abide by the rules of IUAC. Any damage to 

the IUAC's property due to mishandling, carelessness etc.  on the part of contractor or his workmen will be 
recoverable from the contractor's bills. 

 
3.12.5 All the persons deployed by the contractor at IUAC will have to get the POLICE VARIFICATION done 

from competent authorities. The contractor has to submit the acknowledge slip of police verification for 
manpower. 

 
3.12.6 All the persons deployed by the contractor at IUAC will have to carry valid gate-passes, which will be 

issued only after submission of their bio-data in desired format. Any negligence / offence on their part will 
attract immediate removal from site. It is mandatory for all the contractor's employees to wear badges with 
their Co's name embossed on the same and display it. 

 
3.12.7 The contractor will provide all necessary tools, equipments, measuring instruments etc. (as per Annexure-

III), needed for smooth operation and maintenance. Safe custody of all such items will be contractor's sole 
responsibility. No extra charges will be paid for the same. 

 
3.12.8 Watch and Ward of all electrical installations till the system is taken back by IUAC shall be the sole 

responsibility of the contractor and pilferage if any shall be entirely to his account. 
 
3.12.9 The maintenance work shall be carried out as per the norms set by the manufacturer of respective 

equipment, specification and specific instructions as may be issued by the IUAC's representative 
responsible for work from time to time. 

 
3.12.10 During the execution of work, the contractor should follow all standard norms of safety 

measures/precautions to avoid accidents/damages to men, machines and buildings. On non-adherence of 
this clause, suitable fines, as decided by the Director, IUAC shall be imposed. 
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3.12.11 Manpower deployed by the contractor at our site for carrying out contracted works is strictly prohibited 
being associated with any other works other than the O&M works on the campus. 

 
3.12.12 No material belonging to the contractor whether consumable or non-consumable should be brought inside 

the IUAC campus without proper entry at the main gate nor any material should be taken out without proper 
gate pass issued by the IUAC. 

 
3.12.13 In case of any injury to Contractor’s person at IUAC Campus, due to any reason, the Contractor shall be 

responsible for taking the person to the hospital/nursing home /dispensary for treatment at his own cost.  If 
in the case of emergency IUAC vehicle is used, IUAC incurs any expenditure on the treatment of the 
person, the  contractor will be suitably charged for the same. 

 
3.12.14 If any Contractor’s person is found to be misbehaving or found to be negligent in the duties assigned to 

him IUAC reserves the right to seek his removal from IUAC with immediate effect and contractor shall 
have to provide suitable replacement within 24 hours. 

 
3.12.15 Under no circumstances the contractor will be permitted to sublet his work to another contractor, while 

working at IUAC. Likewise the Contractors persons will not be permitted to undertake any private jobs in 
the IUAC Campus. 

 

3.13      STATUTORY OBLIGATIONS 
 
3.13.1   The monthly wages to be paid to the personnel shall never be less than the minimum wages decided by 

the Delhi Administration from time to time in addition to benefits like EPF/ESI calculated on total monthly 
wages (not on any part of wage). In case of revision in wage by Labour Department of Delhi Govt. from 
time to time and the same shall be applicable with effect from the date of revision. 

 
3.13.2  All statutory obligations under various laws as may be applicable to the contractor labour from time to 

time will  have to be met with by the contractor for which no extra payment shall be made to him at any 
time during the contractual period. 

 
3.13.3 In case of labour unrest/ dispute arising out of non-implementation of any law, the responsibility shall 

solely lie with the contractor and he shall remove/resolve the same satisfactorily at his cost and risk. 
 

3.13.4 EPF & ESI:  Documents related to EPF and ESI of the manpower deployed at site by contractor should 
be furnished to IUAC. EPF statement of all the manpower deployed by the contractor should be submitted 
to IUAC periodically or as and when asked for. EPF/ ESI statement must be issued to individual workman 
at the end of financial year. Original ESI cards of employees should be shown to IUAC for verification. 

 

3.13.5 BONUS to manpower: Contractor may disburse the bonus to its workers as per latest Government of 

India Payment of Bonus Act after getting the approval of IUAC. Reimbursement will be done as per 
actual after disbursement of the same. However all statutary payments shall be done as per IUAC NORMS. 

 

3.13.6 On the expiry of contract, contractor has to submit the clearance certificate from all the manpower 
deployed by him indicating no dues towards wages, EPF settlement etc., Contractor has to sign the EPF 
settlement papers or the people who leave the organization while working at IUAC and also after 
completion of the contract in our presence in case of a complaint or a dispute between contractor and his 
workmen. 

 
3.13.7 Notice showing rate of wages must be displayed at work place. Other register maintained by contractor  

as per Delhi contract labour regulations like muster role, register of wages, register of deduction, register of 
overtime, register of fines, register of advances etc. applicable to contractor.  
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3.14     SALES TAX ON WORKS CONTRACT: Special attention is drawn to the recent regulation of 
imposition of the Sales tax on Composite works contract by certain State Governments. In case such Sales 
Tax is already in vogue, the offer of the tenderer shall be deemed to be inclusive of such Sales Tax. The 
tenderer shall get their name Registered under Sales Tax Authority of the state Government concerned. 

 

3.15     INSTRUCTIONS TO THE TENDERERS FOR FILLING SCHEDULE OF RATES: 

 

Quote for round the clock Operation and Maintenance of electrical installations is based on the total 
minimum charges required towards providing minimum manpower as per clause: 3.3 considering the 
present minimum wages as notified by Delhi Govt. w.e.f 01.10..2020 along with EPF & ESI.  
 
The bidders have to fill the rates in Annexure -XI serial no. 4 for charges towards stationary & 
consumables as per clause  3.11.1 & 3.11.2 of  ‘Special  Conditions of Contract’ and as per annexure-IX.   
The rates in serial no. 5 shall be for charges towards tools & tackles as per annexure-VIII  along with 
safety shoes, uniform etc as per clause 3.11.3, 3.11.4 & 3.11.5 of Special Conditions of Contract.  

3.15.1  Minor Woks: Separate work order shall be placed for additional minor works for which the rates are to 
be offered in Annexure-XI.  

 

3.15.2  Additional manpower: Contractor may have to supply additional manpower to carryout other IUAC 
 works. However separate work order for such requirement shall be placed. All such supply of  manpower 
shall be paid as per Annexure-XII. 

 
3.15.3  Attention of all the bidders is drawn to the fact that this contract is technical in nature and is not a labour 

supply contract and therefore managing all the affairs of the electrical installations and the associated sub-
systems in a responsible and dedicated manner will be entirely the responsibility of the bidder who is 
awarded the works. Contractor can not take the plea of minimum manpower deployed at site and escape 
from the overall responsibility. If necessary, contractor has to depute additional manpower for 
preventive/breakdown maintenance activities from time to time for which nothing extra shall be paid by 
IUAC. 
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ANNEXURE - I 

 

RUTINE OPERATION AND MAINTENANCE WORKS: 
 

a. The bidder is strongly advised to understand the criticality of the application and the importance of 
maintaining more than  99.99 % uptime of the systems. 

 
b. To operate and maintain 4.5 MVA capacity Substation-I & 1000KVA capacity substation-II with all the 

equipment’s  as per Annexure-I &II, round the clock throughout the year (365 days of the year). 
 

c. To operate and maintain 3X750 kVA capacity AMF & PLC controlled DG sets as per the guidelines of 
the manufacturer to minimize the downtime and trouble free operation of DG sets. Routine B-checks of 
Diesel engines as per manufacturers schedule shall be carried out by the manufacturers authorized 
service agencies and the same is not in the scope of this contract. However, the manpower support to 
the external authorized service agency during servicing shall be provided by bidder without any extra 
cost. Spare parts/ materials required in such servicing will be supplied by the Department.  

 

d. General inspection & cleaning of 2X50 kW solar power plant's solar panels every 15 days. Taking 
performance evaluation reading of solar power plants & attending day to day problems. 

 

e. General cleaning & upkeep of 3x300 kVA, 4x200 kVA, 3x60 kVA UPS systems and associated 
batteries. All scheduled maintenance of UPS systems shall be carried out by the respective 
manufacturers through AMC contracts. 

 
f. Check and maintain engine oil level, coolant level etc., before starting the operation every day and 

maintain daily logbook / log sheet, recording all performance of the DG sets. 
 

g. Switching ON/OFF HT breakers/HT sources, transformers, LT feeders, Operation of DG sets, 
including checking and filling of diesel, distilled water in batteries etc., shall be routine work of the 
electrician manning substation. 

 
h. To keep check, clean and maintain all HT panel, LT Panels, Distribution Boards, Battery chargers, 

AMF Panels as per Annexure - I &II, and III round the clock throughout the year (365 days of the year).  
 

i. Checking of charging current of power factor improvement capacitor will be carried out by contractor 
on monthly basis. Regular check on the power factor, capacitors and other components of the panel. 

 
j. Every three months (by rotation) contractor has to provide internal cleaning of electrical panel with the 

help of blower, tighten the nuts and bolts in the panel and clean the ACBs. 
 

k. Half yearly checks: cleaning and tightening of all bus bars in electrical panels, cleaning of all cables, 
nuts and bolts of HT & LT side of transformers are to be provided by contractor as preventive 
maintenance. 

 
l. Daily repair & maintenance of lighting system, power distribution system, street lighting etc by 

replacement of defective/damaged components/parts/consumables. 
 

m. Arrangement of shut down of feeders as and when required taking all due precaution and due 
permission of Engineer-in-charge, except in dire emergency when shutdown becomes unavoidable for 
safety reasons. 

 
n. Providing temporary connections to construction/modification works and equipment’s in IUAC as & 

when required. 
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o. Maintenance of entire distribution system as per the maintenance schedule/programme given by 

Engineer-in-charge. Preventive and predictive maintenance of contactors, push buttons, indicating 
lamps, fuses etc. 

 
p. Preventive/predictive maintenance of PLC Synchronization panel/ AMF/Logic panel, battery, battery 

charger etc. of DB's inside buildings and from DB's to sub DB's. Repairing / replacing of ACB contact 
repairing / replacing of 3 ph, FSU, SFU switches (materials shall be provided by IUAC) 

 
q. Attending to day-to-day problems of HT/LT/UPS/AMF/Control panels installed in the building and 

rectifying the same. 
 

r. General maintenance of lights, fans, switches, sockets, meters, MCBs, MCCBs, DBs, and replacements 
of the same if required. 

 
s. To attend cable/bus-bar faults and repairing/ replacement/rectification/testing of faulty cables/bus-

bars/wiring system of building as and when required. 
 

t. To keep check on over loading of the circuit and proper distribution of load.  Proper upkeep of all 
distribution boards/systems.   

 
u. To arrange inspection /testing/ Measurement earth resistance of earth pits during dry days and take 

necessary action on directions from Engineer-in-charge. To keep check on proper earthing of various 
systems including retreating earth pits such as watering etc. 

 
v. Liaison with BSES Rajdhani Power Ltd. for restoring mains supply to IUAC and problems related to 

billing. 
 

w. Recording and forwarding Energy meter reading of IUAC residents on 20th of every month to the 
IUAC Engineer. 

 
x. Annual servicing of VCB, OCB, ACB, Relays & dehydration of Transformer Oil will be as per the 

procedure prescribed in the Annexure –VII. Order for these shall be placed and paid separately as per 
the rates quoted in Annexure-XI (Schedule of prices for minor additional works).  

 

y. Any other work assigned by IUAC within the scope of maintenance. 
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ANNEXURE - II 

EQUIPMENT COVERED UNDER THE SCOPE OF WORK  
 

No EQUIPMENT DETAILS TYPE & MAKE QTY. 

1.  Packaged  type Sub Station  of 1000 kVA 
capacity with RMU. 

ABB 1 No. 

2.  H. T. Panel 11 KV VCB  type Incomer Panel VMX type VCB from 
ALSTOM 

3  Nos. 

3.  H. T. Panel 11 KV VCB  Incomer Panel VMX type VCB from ABB 1  No. 

4.  H. T. Panel 11 KV OCB   KAD type OCB from GEC 7 Nos.  

5.  Transformers-(11 /0.433 KV)-1000   kVA ONAN type outdoor from GEC 3 Nos. 

6.  Transformers-(11 /0.433 KV)-500 kVA ONAN type outdoor from GEC 3 Nos. 

7.  Transformers-(11 /0.433 KV)-1600 kVA ONAN packaged type outdoor 
from C&S 

1 No. 

8.  Transformers-(11 /0.433 KV)-1000 kVA ONAN packaged type outdoor 
from ABB 

1 No. 

9.  1600 Amp ACB  M-PACT  type English Electric 12 Nos 

10.  1250 Amp ACB  M-PACT  type English Electric 10Nos 

11.  800 Amp ACB  M-PACT  type English Electric 30Nos 

12.  D.G.Sets 750 kVA With PLC 
synchronisation Panels 

Cummins 3 Nos 

13.  D.G.Sets 100 kVA With AMF Panels Cummins 1 No. 

14.  D.G.Sets 320 kVA With AMF Panels Cummins 2 Nos.  

15.  Automatic Power Factor Panel of capacity up 
to 350 KVAR. 

 5 Nos. 

16.  Distribution Boards (cubicle type) with  
32 A - 800 A TP MCCB’s /TPN  FSU 

 45 boards 

17.  Soft Starter Panel for 200 hp.   2 nos. 

18.  2 Change over panels for 320 kVA DG Set.  1 each 

19.   3X300 kVA UPS System RIELLO AROS UPS 1 Set  

20.   4X200 kVA UPS System RIELLO AROS UPS 1 Set. 

21.  3x60 kVA UPS System Liebert 3 Sets. 

22.  2x60 kVA UPS System Liebert 1 Set. 

23.  Servo voltage stabilisers 75 kVA -130 kVA  2nos. 

24.  Servo voltage stabilizers 500 kVA, 1000 
kVA 

 1no. each 

25.  4 way TPN MCB DB's - MDS Load star 
make 

 45 nos. 

26.  Wall mounted SFU's  (TPN)- 32A-250 A  250nos. 

27.  Changeover Switches (TPN)-32 A-630 A  10 Nos. 

28.  Fluorescent fittings 1x40 watt,  2 x 40 watts,4 
x 20 watts, 1x28watt, 1x28watt, 3x14watt in 
Laboratory buildings & Utility Bldgs, 
Substation bldg. 

 
 

2000 nos 
(Approx) 

29.  Metal Halide  and  HPMV High bay 
flood light fittings(in Beam Hall I &  II) 

 20 Nos. 

30.  CFL/GLS Fittings 40 watts, 60 watts, 
100 watts. 

 LOT 

31.  Armoured cables 3 1/2 C, 25 - 240 sq.  mm 
PVC insulated; 3 1/2 C,   240-400 sq.  mm  
XLPE  insulated ; 4 C , 10 -16 sq. mm PVC 
insulated 

 LOT 

32.  Street Lighting(a) 9.5 m ht. Pole -150 watt  22 Nos.  
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HPSV  

33.  Street Lighting(b) 7.5 m ht. Pole - 125 watt 
HPMV  

 22 Nos.  

34.  Street Lighting(c) 3.0 mtr. Height. Post top 
lanterns, with 125 watt HPMV / 70 watt 
HPSV / 40 watt LED 

 
 

200 Nos.  

35.  Earth Pits   70 Nos 
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ANNEXURE – III 

 

 

LIST OF BUILDINGS COVERED IN THE SCOPE OF WORK 

 

 

INDUSTRIAL/ OFFICE COMPLEX BUILDINGS 

 

1. Main laboratory block building – 3 Story 

2. Utility building-I 

3. Utility building-II 

4. Utility building-III 

5. Sub station building 

6. Temp. sub station building 

7. Generator building 

8. Lhe plant building 

9. LEIBF and Mat. Science  & LAB-II 

10. Old workshop building 

11. Engineering building 

12. 300+ Capacity Auditorium 

13. Cafetaria building  

 

RESINDANTIAL COMPLEX  

   

TYPE OF QTRS. BLOCK NAME  NO. OF FLATS 

Type –VI Parijat Block  4 

Type -V Kalpataru Block  12 

Type -IV Kamdhenu Block 48 

Type -III Sumeru 1&2 Block 24 

Type -II   Sumeru 3 Block 16 

Type -II   Flatlet-II Block 12 

 

GUEST GHOUSES 

 

TYPE OF QTRS. BLOCK NAME  NO. OF FLATS 

TYPE -VI Nikunj Guest House 1 

Type -II Old Guest House (flatlet-I)- 14 

Type -II New Guest House  26 

Type -I Hostel block single room 15 
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ANNEXURE -IV 

 

RESPONSE TIME 

 
Kindly note that a minimum of 99.99% uptime of the system has to be maintained by contractor. In case of 
lower performance standard, suitable deductions from the running bills will be made on a proportionate basis. 

            

S.No  Fault  Time 

1 Lighting 

  Ceiling fan/Exhaust fan One week 

  Street light fitting 1 day 

  street light terminations repair 2 days 

  housing fans/light fittings Same day 

  Complaint of Cleaning of canteen/ lab/ 
 

Same day 

  Any other lighting complaints Same day 

2 LT panels/DB/ HT Panel/ AMF panel/ DG set 

  Indication lamps Same day 

  Repair / Replacement of switch Same day 

  Clearing of fault and restoring supply Same day 

  Replacing of Capacitors Same day 
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ANNEXURE –V 

 

MAINTENANCE SCHEDULE-SUB STATION EQUIPMENTS 
 

 
EQUIPMENT 

 
DAILY 

 
WEEKLY 

 
MONTHLY 

Transformers 
3 X 500 kVA 
4 X 1000 kVA 

• Check oil leakage 

• Check oil level 

• Check silica gel co lour 

• Check body temperature 

• Cleanliness of TR. & Yard. 

• Check for over loading. 

 

• Check & replace/recharge 
silica gel.  

• Removal of vegetation 
from yard.  

• Check & tight earth 
connections. 

• Check for cable terminations 
on H.T & L.T side. 

• Proper working of temperature 
indicator cum controller. 

      

H.T.Panel 
& L.T. Panel 
1&2 
& Change-over 
Panels 

• Check oil leakage in OCB. 

• Check for ACBs. 

• Check meters in panel. 

• Check for any spark. 

• Check  cont actors  

• Check heating of switches. 

• Check for O/L & burning. 

• Check for low power factor.  

• Logging Sub Station data 
hourly 

• Check & replace 
Indicating lamps. 

• Check for space heaters. 

• Cleaning of the panels. 
Check  

• Sand buckets in yard. 

• Physical verification of 
Tools.  

• Check condition of the fire 
extinguisher 

 

• Total blow up of L.T.Panel 
with air blower for dust. 

• Check Tightness of bus bars. 

• Check Tightness of cable 
terminations. 

• Check Tightness of 
connections of control & 
protection circuit. 

• Check Earth connections to the 
panels. 

      

Battery charger 
& Batteries 

• Check for charging current 
• Check for Abnormal heating of  

components 
• Check Indicating lamps 
• Check Battery terminals 

 

• Check & Record Specific 
gravity of battery. 

• Topping up  distilled 
water 

• Greasing of battery 
terminals 

 

• Dusting of the panel from 
inside with air blower. 

• Check for proper Earth 
connection to the panel. 

      

D.G.Sets 
& AMF Panels 
1 X 100 kVA 
2 X 320 kVA 
1 X 750 kVA 
 
 
 
 
 

• Check for oil leakage from 
Tank/Engine sump/ piping 

• Check water level in radiator 
• Check Lub oil level in Engine 
• Clean the engine with dry cloth. 
• Check for burning of wire in 

AMF panels & battery. 
• Check for abnormal 

Heat/Noise. 
• Run engine for 5 minutes in 

case stands idle. 
• Logging all the reading in log 

book. 

• Check for proper 
operation of AMF panels 
and take corrective 
measures. 

• Check engine       
mounting bolts 

• Check engine manifolds 
for exhaust leakage 

• Cleaning of Generator Sets. 
• Checking of Earthing 

connections. 
• Checking of Battery 

connections at D.G. end. 
• Checking holding coil. 
• Check for shock treatment 

chart. 
• Check for sand filled buckets. 
• Physical verification of Tools. 

 

      

Distribution 
Boards/Panels 
 

• Physical Inspection for any 
spark or heating. 

• Check for blowing of fuses 
• Check for any tripping of 

ACB/ MCCB/MCB. 
Check for any damage to the 

cables 

• Attending all major 
replacement like 
switches etc. in DB’s. 

• Any modification if 
required to be done 

• Cleaning of DB’s from inside 
by air blower. 

• Check on Earthing 
connections to the DB. 

      

Note: Wherever ‘Check’ appears above it shall mean check and if necessary do the repair / replacement and 
bring to the normal condition. 
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           ANNEXURE –VI 

 

MAINTENANCE SCHEDULE FOR LIGHTING AND POWER  

 
TO LABORATORY BUILDING / UTILITY BUILDINGS / WORKSHOP / HOSTEL / FLATLETS/ 
RESIDENTIAL BLOCKS/ GUEST HOUSES. 
 

AREA DAILY/WEEKLY MONTHLY 
Seminar Hall/ 
Council/ 
Committee/ 
Corridors/  
Reception & library 

• Check on proper working of light 
fittings. 

• Immediate action on replacement. 
 

• Replacing diffusers/ grills if 

needed. 

Laboratories/Beam 
Hall  and all other 
academic  building 
 

• Attending complaints of lights. 
• Attending complaints of Power. 
• Shifting of light / Power Point. 

• Replacing diffusers/ grills if 

needed. 
• Providing additional light / power 

points tapping from existing points. 

Outdoor Feeder 
Pillers 
 

• Repair /replacement of fuses. 
• Repair /replacement of cables/ 

terminations. 

• Cleaning/ tightening of all the nuts 

& bolts of bus bar and fuse base. 

etc.  
Housing blocks 
 

• Repair/ Replacement of all the 
material except tubes and bulbs. 

• Replacing diffusers/ grills if 

needed. 

• Cleaning of the switch boards 
Hostels, guest 
houses & 
Canteen 

• Repair/ Replacement of all the 
material including tubes and bulbs. 

• Providing additional light / power 
points tapping from existing points. 

• Cleaning of light fittings & Ceiling 

fans/ Ex. fans. 

• Cleaning of the Bus bar chamber & 

energy meter box. 

• Cleaning of the switch boards 
Street lighting 
& 
Compound lighting 
 

• Repair / replacement of lamps, 
chokes, igniters, starters and shades. 

 

• Cleaning of light fitting and pole 

box. 

• Tightening of all connections. 

Note:  ‘Repair / Replacement’ mentioned above shall deemed to include all below listed works as 
applicable. 
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ANNEXURE -VII 
 

SERVICING OF ACB, OCB, RELAYS AND TRANSFORMER OIL 
 

VCB/OCB/ACB 

 
1. Dismantling the breaker. 
2. Cleaning of all the components, removal of 

Carbon deposition, dust particle and oily 
substances of lever mechanism, charging 
motor, gears and Arc chutes. With Diesel and 
Contacts with CRO2 / CTC. 

3. Changing of the damaged / rusted / defective 
components. 

4. Assembling the breaker. 
5. Tightening all the fasteners of the mechanism 

and back panel. 
 

             Setting: 

• Contact Gap Setting. 

• Pull Rod setting. 

• Trip prop setting. 
 

 

            Measurement: 

• Closing Coil resistance. 

• Trip Coil resistance. 

• Contact resistance. 
          

            Testing: 

• Closing time. 

• Tripping time. 

• Spring charging time. 
 

            Lubrication: 

• Lubricating the inner mechanism, rollers & 
other linkages. 

• Apply grease for slide rails, racking rollers & 
earth knife. 

• Apply Petroleum Jelly on Clusters 

Calibration of Protection Relays 

 
• Dismantling of relay after shorting of CT’s & Cleaning of relay with CTC / CRO2. 

• Measurement of Trip time at different current and time settings using Secondary Injection. 

• Calibration and setting of relay as per actual load conditions. 

• Assembling & mounting of relay on the panel, Measurement of CT current. 
 

Dehydration of Transformer oil: 

 
• Dehydration of Transformer Oil Using Centrifuging Machine. 
• Testing of Dielectric Strength before and after Dehydration. 
• Dielectric Strength should not be less than 50 kV at 2-mm gap after Dehydration. 
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ANNEXURE - VIII 
 

LIST OF TOOLS, EQUIPMENTS, MEASURING INSTRUMENTS 

(MINIMUM QUANTITY AS MENTIONED SHALL BE MAINTAINED ALL TIME AT SITE ) 
 

SL.NO. ITEM DESCRIPTION QUANTITY 

  Ring Spanner 1 Set of 6 

  Box Spanner 1 Set of 6 

  Double Ended Fix Spanner 1 Set of 12 

  Screw Driver Set (6” to 12”)  2 Sets of 6 

  Conduit Thread Cutting Set with 
Dies 

1 set 

  Adjustable Wrench 1 No. 

  Hand Hammer 2kg 1 No. 

  Hand Hammer 500 Grams 1 No. 

  Mallet Hammer 500 Grams 1 No. 

  Hack Saw frame with blades 2 Nos. 

  Drill Machine (10 mm) 1 No. 

  Hammer Drill Machine (22 mm) 1 No. 

  Hydrometer  1 No. 

  Rechargeable LED Torch 2Nos. 

  Multi Meter MECO or Eqvt. 1 No. 

  Tong tester (standard make) up 
to 300 amps  

2  Nos. 

  Test Lamp 2 Nos. 

  Wire cutter/ stripper 2 Nos. 

  Umbrella / rain coat-Big Size 2 Sets 

  Electric blower for cleaning                             1 No. 

  Line Tester 1 No with each Electrician. 

  Cutting Plier ( 8”) 1 No with each Electrician. 

  Feather dusters 2 Nos. 

  11KV hand gloves 1 set 
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ANNEXURE - IX 
 

LIST OF CONSUMABLES  

(MINIMUM STOCK TO BE MAINTAINED ALL TIME AT SITE) 

 

 

SL.NO. ITEM DESCRIPTION QUANTITY 

1 1 Battery water 20 ltrs (stock all the time) 

2 2 Insulation tape 10 nos (stock all the time) 

3 3 Indication lamps 20 nos. (stock all the time) 

4 4 Cotton dhoti 20 nos. (stock all the time) 

5 5 Hacksaw blades, 
 

1 Packet 

6 6 Concrete drilling bits, 
 

1 set from 6 – 18 mm in various 
sizes 

7 7 Metal drilling bits, 
 

2 sets from 2 – 12 mm in various 
sizes 

8 8 CTC/CRC 
 

Sufficient quantity 

9 9 Vaseline for ACB & Battery 
terminals, 

 
Sufficient quantity 

10 10 Log book, complaint book, all 
stationery like register, sheets, pen 
and pencil 
 

Adequate quantity 
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Annexure: X 

 

 

FORMAT OF DECLARATION FROM BIDDERS IN LIEU OF EMD 

(On Bidders letter Head) 

 

 
I /We, the authorized signatory of M/s …………………………………………………………………..., 

participating in the subject Tender No. ..........................................………………………………………for 

the job of…….......................................................................................................................................... 

.......................................................................................................…………………., do hereby declare:  

i. that I / we have availed the benefit of waiver of EMD while submitting our offer against the subject 

Tender and No EMD being deposited for the said Tender. 

 

ii. that in the event we withdraw / modify our bid during the period of validity OR I / we fail to execute 

formal contract agreement within the given timeline OR I / we fail to submit a performance security within 

the given timeline OR I / we commit any other breach of Tender Conditions / Contract which attracts penal 

action of forfeiture of EMD then I / we will be suspended from being eligible for bidding / award of all 

future contract (s) of Inter-University Accelerator Centre (IUAC) for a period of one year from the date of 

committing such breach. 

 

 

Signature and seal of authorized signatory of bidder 

 

Name of authorized signatory: __________________________ 
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INTER UNIVERSITY ACCELERATOR CENTRE (IUAC) 

NEW DELHI  

 

TENDER NO: IUAC / NIT/05 / RK / 2021-22 

 

 

ROUND THE CLOCK OPERATION AND MAINTENANCE OF ELECTRICAL 
INSTALLATIONS  

AT 

 INTER-UNIVERSITY ACCELERATOR CENTRE (IUAC)  

 

 

 

PART-II (PRICE BID) 

 

 

 

 

INTER-UNIVERSITY ACCELERATOR CENTRE (IUAC) 

ARUNA ASAF ALI MARG 

POST BOX NO. 10502 

NEW DELHI – 110 067 

 

 

 

SCHEDULE OF PRICES 
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PREAMBLE 

This preamble is an integral part of the schedule of rates and definition and explanation given 

herein shall have as much force as though they are incorporated into the description of the items 

themselves in the schedule of rates. 

Unless otherwise specifically stated in the contract, all items under the contract shall be covered 

and paid for in accordance with the items and relative rates mentioned in the schedule of rates. 

The rates indicated against each item in the schedule of rates (annexure-XI) shall be for the 

complete works involved in execution of the item including all labour, materials, tools, tackles, 

transportation etc. 

The bidders shall be deemed to have visited the site and studied the specifications and details of 

works to be done within the time schedule and to have acquainted him of the conditions prevailing 

at site. 

Contractor shall engage sufficient number of personnel as may be required for effectively carrying 

out the jobs covered under the scope of tender in an efficient and prompt manner. Minimum 

personnel to be deployed by the contractor are given below. In case of absence of any personnel, 

amount shall be deducted by IUAC from the consolidated amount of quoted job as per penalty 

clause 3.10. 

➢ 1 Supervisor/Site Engineer  in general shift 

➢ 2 Semi-skilled helper in general shift 

➢ 2 Skilled electrician in each  shifts (round the clock) 
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ABSTRACT OF PRICES 
 

Name of the work: - Round The Clock Operation and Maintenance of Electrical 
Installations at Inter-University Accelerator Centre, New Delhi– 
110067 

 
A) ANNEXURE- XI 
 

Monthly O&M Charges x12 
months 

Rs........................... 

B) ANNEXURE- XII 
 

ADDITIONAL WORKS Rs............................ 

C) ANNEXURE- XII 
 

ADDITIONAL MANPOWER …............................% 

     Total Amount (A+B) (Rs.)................................................ 
 
 

Amount in Words: 
(Rupees............................................................................................................................
.........   ) 

 
 
 
 
 

                    (Seal & Signature of Bidder) 
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 ANNEXURE –XI 

 

SCHEDULE OF PRICES  FOR OPERATION & MAINTENANCE 

 

NAME OF WORK: ROUND THE CLOCK OPERATION AND MAINTENANCE 
OF ELECTRICAL INSTALLATIONS AT INTER-UNIVERSITY 

ACCELERATOR CENTRE (IUAC) 

(TO BE FILLED BY BIDDERS) 

S. No. Description of item Monthly Total 

(In Rs.) 

1 Total monthly charges for the Round the Clock Operation and 

Maintenance of Electrical Installations as per the minimum 

manpower given below, based on minimum wages w.e.f. 

01/10/2020 in NCT Delhi. 

a) Site Engineer Cum Supervisor- 1 No. 

b) Electrician (Skilled category) - 8 Nos. 

c) Helper (Semi-skilled category) - 2 Nos. 

 

 

 

 

20,430X1 = 20,430/- 

18,797X8 =1,50,376/- 

17,069X2 = 34,138/- 

Total = 2,04,944/- 

2 Monthly charges towards EPF amount (13% including Admn. 

Charges) on wages. 

21,450/- 

3 Monthly charges towards ESI amount (3.25%) on Item #1. 6,661/- 

4 Monthly charges towards stationary & consumables as per clause 

no 3.11.1 & 3.11.2 of  ‘Special  Conditions of Contract’. 

 

5 Monthly charges towards tools and tackles, safety shoes, uniform 

etc. as per clause no 3.11.3, 3.11.4 and 3.11.5  of  ‘Special  

Conditions of Contract’. 

 

6 Monthly amount of overhead and profit in Rupees. (Quote in % 

age is not allowed) 

 

7 Total Monthly Amount (In figures)                                                       

Rs. 

Monthly Amount in words 

(Rs…………………………………………………………  

… …………….............................................................................) 

 

Notes:  
1. Goods & Services Tax (GST) extra as applicable. Reimbursement of GST shall be subjected 

to submission of documentary evidence of depositing the same to Govt. body. 

2. Lowest bidder will be decided after adding annual amount from Annexure-XI and XII. 

However in case the lowest bidder so arrived is not found to be lowest for Annexure-XIII, 

IUAC may negotiate with the bidder to match his rates with the other bidder's lowest of 

Annexure-XIII. 

3. Manpower: UAC reserves the right to increase or decrease the manpower as per requirements 
during the execution of the works. 

                     

 

 

       (Seal & Signature of Bidder)  
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ANNEXURE –XII 
SCHEDULE OF PRICES FOR ADDITIONAL MINOR WORKS 

 

NAME OF WORK: ROUND THE CLOCK OPERATION AND MAINTENANCE 
OF ELECTRICAL INSTALLATIONS AT INTER UNIVERSITY ACCELERATOR 

CENTRE (IUAC) 

 

(TO BE FILLED BY BIDDERS) 

S. No. Work Details Qty Approx. Unit Rate  Total (in Rs.)     

1.  Dehydration of Transformer oil  

 

7564 liters       

2.  Servicing of Oil Circuit Breakers (GEC Make, 

440-630A, 350MVA) as per Annexure -VII 

 

7 Nos.       

3.  Servicing of Vacuum Circuit Breakers (Alstom 

Make, 440-630A, 350MVA) as per manufacturers 

practice. 

 

4 Nos.       

4.  Servicing of Air Circuit Breakers (EE /ABB Make, 

800-1600A range) as per Annexure – VII. 

 

40 Nos.       

5.  Testing & Calibration  of O/C and E/F relays. 

 

50 elements       

6.  Rewinding- up to 1400 mm ceiling fan and up to 

450 mm exhaust fan. 

20 Nos.       

7.  Replacement of shaft/bearings/bushes/greasing etc. 

for up to 1400mm ceiling fan and up to 450 mm 

exhaust fan. 

10 Nos.   

 

 

 

8 Testing of earth electrode for its earth resistance 

and submission of report. 

100 Nos.    

 Total     

 

Notes:  
 Quantities mentioned in Annexure-XII are only for the comparison sake and actual quantity 

may vary. 

 Lowest bidder will be decided after adding annual amount from Annexure-XI and XII. 

However In case the lowest bidder so arrived is not found to be lowest for Annexure-XIII, 

IUAC may negotiate with the bidder to match his rates with the other bidder's lowest of 

Annexure-XIII. 

 All Applicable taxes shall be paid extra. 

 

 

 

 

                     (Seal & Signature of Bidder)  
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ANNEXURE –XIII 
SCHEDULE OF PRICES FOR ADDITIONAL MANPOWER 

 
 

NAME OF WORK: ROUND THE CLOCK OPERATION AND MAINTENANCE 
OF ELECTRICAL INSTALLATIONS AT INTER-UNIVERSITY 

ACCELERATOR CENTRE (IUAC) 

 

(TO BE FILLED BY BIDDERS) 

 

S. No. Work Details % 

(To be filled by 

bidders) 

 

1.  Extra % over the prevailing minimum wages for additional manpower if 

IUAC requests for carrying out works which are not covered in the scope 

of operation & maintenance works. 

 

 

    

 

Note:- 

1. Extra % quoted by contractor should include all the factors over and above prevailing 

minimum wages (e.g. all types of taxes, contractors overhead and profits etc.). 

Contractor shall be paid prevailing minimum wages and the quoted extra %age only. 

Nothing over and above this workout shall be paid.  

 

 

 

 

 

 

 

(Seal & Signature of Bidder) 


